

**INVITATION TO BIDS (INV)**  
**FOR**  
**RURAL ELECTRIFICATION WORKS IN 15 (FIFTEEN) DISTRICTS IN ASSAM ON BOMT BASIS FOR**  
**DDG PROGRAM UNDER DEENDAYAL UPADHYAY GRAM JYOTI YOJANA (DDUGJY)**

**(DOMESTIC COMPETITIVE BIDDING)**  
**(SINGLE STAGE TWO ENVELOPE BIDDING)**

NIT No. APDCL/CGM (RE)/NRE-81/2015-16/07 Dated: 30/01/2016

**DATE OF ISSUANCE OF INV: 01/02/2016**

1.0 **Assam Power Distribution Company Limited** (hereinafter referred to as '**APDCL**') have been entrusted to execute the Project i.e. **Electrification works of remote un-electrified (UE) villages/hamlets through DDG programme for 15 (Fifteen) districts in Assam under Deen Dayal Upadhyay Gram Jyoti Yojana (DDUGJY)** on behalf of Government of **Assam**. The execution of the project shall be funded out of the proceeds of financial assistance to be received by Government of **Assam/APDCL** from Rural Electrification Corporation Limited (REC) and the ownership of the project shall remain vested with Government of **Assam**. The project shall be executed by **APDCL** on turnkey basis and all eligible payment under the project shall be made from the proceeds of financial assistance to be received by Government of **Assam/APDCL**. For the purpose of all procurement activities related to the aforesaid project, **APDCL** shall be referred to as 'Employer' and Government of **Assam** "the Owner".

1.1 The project shall be executed under following packages for which APDCL invites sealed bids under domestic competitive bidding for Design, Supply and erection of SPV based Decentralized Distributed Generation Systems for Electrification works in remote un-electrified villages in different districts of Assam:-

Sl. No	Details of Package	Name of District	Nos. of Villages	Solar Plant Capacity kW	LT Line (ABC)_KM
1	<b>Package-I</b> [Spec. No. APDCL/DDUGJY/DDG/199/DHU-BON-KOK-BAR]	Dhubri	41	3343	214.92
		Bongaigaon	1	38	
		Kokrajhar	2	82	
		Barpeta	9	393	
2	<b>Package-II:</b> [Spec. No. APDCL/DDUGJY/DDG/199/GOAL-KAM-DAR-MOR]	Goalpara	34	1664	294.58
		Kamrup	4	87	
		Darrang	13	1112	
		Morigaon	4	62	
3	<b>Package-III:</b> [Spec. No. APDCL/DDUGJY/DDG/199/SON-DHE-LAK-KARBI]	Sonitpur	2	55	251.29
		Dhemaji	1	13	
		Lakhimpur	7	209	
		Karbi-Anglong	54	778.5	
4	<b>Package-IV:</b> [Spec. No. APDCL/DDUGJY/DDG/199/TIN-DIB-JOR]	Tinsukia	8	208	98.05
		Dibrugarh	4	71	
		Jorhat	15	370	

2.0 **Scope of Work:**  
The project developer will carry out the following activities:

- The scope of work under the subject package includes site survey, planning, design, engineering, assembly, manufacturing, testing, supply, loading, transportation, unloading, insurance, delivery at site, handling, storage, installation, testing, commissioning and documentation of all items/material required to complete the Electrification works in above mentioned 15 (fifteen) districts which interlia include construction of LT Line, control room, fencing & any other civil works and Operation & Maintenance of Plant for five years after commissioning.
- Operation & Maintenance of plant for five years after commissioning.

3.0 The complete Bidding Documents including technical specifications are available at APDCL's website [www.apdcl.gov.in](http://www.apdcl.gov.in). Bid document may also be seen at the APDCL's e-tendering portal <http://apdcl.etenders.in>. Interested bidders can download the Bidding Documents and commence preparation of bids to gain time.

4.0 The Bidder will be required to download the Bidding Documents from web portals mentioned in para 3.0 above. However, they will have to pay a non – refundable tender fee of **INR 12,000/- against each package** in the form of demand draft in **favour of The Chief General Manager (RE), APDCL, payable at Guwahati** along with their bid and provide the DD details in the web documents. The acceptance of the bid shall be subjected to acceptance of the documents fee.

The Bidder **must** note the followings:

- i) A Bidder must get it registered at the web portal <https://apdcl.etenders.in>
- ii) A Bidder must download the Bidding Documents and submit Price – Bid electronically by using its own user ID & password on the portal
- iii) A Bidder will be required to **encrypt & sign** its online bid using own Digital Signature Certificate (Class – II or higher with both Signing and Encryption Certificates). Prospective Bidders must procure DSC before participating in the tenders.
- iv) A Bidder will be required to pay a **Service Fee (Online)** in order to participate in the bidding process. However, viewing & downloading of the bid document will be free of cost. **This service fee will be in addition to the cost of bidding document to be paid to CGM (RE).**

In case of any discrepancy between the documents downloaded by a bidder and official Bidding Documents (hard copy) kept at EMPLOYER'S office i.e., the office of the Chief General Manager (RE), APDCL, the later shall prevail.

The Bidding Documents are meant for the exclusive purpose of bidding against this specification and shall not be transferred to any other party or reproduced or used otherwise for any purpose other than that for which they are specifically issued.

5.1 **A prospective bidder may participate in the bidding for any or all packages as per the laid-down norms of APDCL.** Any query for clarification of the bids shall be entertained only through email i.e., [gmnre.apdcl@gmail.com](mailto:gmnre.apdcl@gmail.com) during the office hours upto **15/02/2016** and no further communication shall be entertained from this end beyond the specified date from this end.

5.2 A Single Stage Bid Envelope Bidding Procedure followed by e – bidding for price bids will be adopted and will proceed as detailed in the Bidding Documents.

5.3 Bids must be delivered in single sealed envelope to the address below on or before **12:00** hours (IST) **on 29/02/2016**. Price breakup shall be submitted electronically. Late bids will be rejected. Bid envelope i.e., Techno-Commercial Part shall be opened on the same day i.e., **29/02/2016 at 13:00 hrs** (IST) in presence of the bidder's representatives who choose to attend in person at the address below. Price Bids shall be opened in the presence of the bidder's representatives who choose to attend at the time and date at the address given in the intimation for opening of Price Bids.

6.0 All the bids must be accompanied by a bid security of the following amount in a separate sealed envelope without which the bid shall be returned to the Bidder unopened:

<b>Packages</b>	<b>Bid Security</b>
Package – I [Spec. No. APDCL/DDUGJY/DDG/199/DHU-BON-KOK-BAR]	Rs. 25.00 Lakhs
Package – II [Spec. No APDCL/DDUGJY/DDG/199/GOAL-KAM-DAR-MOR]	Rs. 25.00 Lakhs
Package – III [Spec. No APDCL/DDUGJY/DDG/199/SON-DHE-LAK-KARBI]	Rs. 25.00 Lakhs
Package – IV [Spec. No. APDCL/DDUGJY/DDG/199/TIN-DIB-JOR]	Rs. 25.00 Lakhs

7.0 The successful bidder will be required to furnish a Contract Performance Guarantee for ten percent (10 %) of the total contract price on award of the Contract. The successful bidder will also be required to furnish a Project Operation Guarantee as detailed in the bidding document.

8.0 APDCL will not be responsible for misplacement/delay in receipt of either request for issuance of Bidding Documents or Bidding Documents or Bids sent by post.

9.0 All correspondence with regard to the above shall be to the following address.

(By Post/In Person/E-mail)

**To**

**The Chief General Manager (RE),  
Assam Power Distribution Company Limited,  
Bijulee Bhawan (Annex. Building), Paltanbazar,  
Dist.: Kamrup (Metro), Pin: 781001, Assam, India.**

**Telephone No.:- (0361) - 2735684**

**Fax No.:- 0091- (0361) - 2739626**

**E-mail: [cgmre.aseb@gmail.com](mailto:cgmre.aseb@gmail.com)**

**& [gmnre.apdcl@gmail.com](mailto:gmnre.apdcl@gmail.com)**

For more information, visit our site at <http://www.apdcl.gov.in> & <http://apdcl.etenders.in>.

- 10.0 APDCL reserves the right to cancel / withdraw the bid without assigning any reason for such decision. Such decision will not incur any liability whatsoever on the part of APDCL consequently.

..... **END of INV**.....

**PACKAGE-WISE LIST OF REMOTE UN-ELECTRIFIED (UE) VILLAGES/HAMLETS THROUGH DDG PROGRAMME**

Sl. NO	Name of District	Name of Village	Census code (As per 2011)	HH_Nos	BPL_HH	Solar Plant Capacity_kW	- 1 Phase 2 Wire LT Line with ABC Conductor - 3 Phase 4 Wire LT Line with ABC Conductor	LT Line (ABC)_KM
<b>PACKAGE - I [Spec. No. APDCL/DDUGJY/DDG/199/DHU-BON-KOK-BAR]</b>								
1	DHUBRI	Baro Kalia Surjyamani	281608	853	53	214	Phase - III	4.82
2	DHUBRI	Fulkakata I	281023	403	383	101	Phase - III	4.82
3	DHUBRI	Fulkakata II	281024	160	152	40	Phase - III	1.93
4	DHUBRI	Fulkakata III	281025	200	190	50	Phase - III	2.41
5	DHUBRI	Golaper Alga	281459	108	15	27	Phase - III	3.38
6	DHUBRI	Baizer/ Boyier Alga-I	281259	856	136	214	Phase - III	5.79
7	DHUBRI	Baldialga N.C.	281020	495	50	124	Phase - III	7.23
8	DHUBRI	Bherakhowa N.C.	281132	81	25	21	Phase - I	4.32
9	DHUBRI	Chalakura Pt III	281034	113	43	29	Phase - III	4.82
10	DHUBRI	Choto Kulia Pt-II	281585	298	88	75	Phase - III	3.38
11	DHUBRI	Berabhangarchar Pt-IV	281512	138	60	35	Phase - III	3.86
12	DHUBRI	Berabhangarchar Pt-II	281510	52	44	13	Phase - I	4.32
13	DHUBRI	Bhakua Mari	281587	74	27	19	Phase - I	5.40
14	DHUBRI	Birsing Pt-I	281455	1028	318	257	Phase - III	7.23
15	DHUBRI	Birsing Pt-II	281456	511	80	128	Phase - III	4.82
16	DHUBRI	Birsing Pt-III	281457	562	80	141	Phase - III	4.82
17	DHUBRI	Chalakura Payaastichar	281029	420	40	105	Phase - III	6.27
18	DHUBRI	Nilokhiya Pt-IV	281507	75	20	19	Phase - I	2.70
19	DHUBRI	Nilokhiya Pt-V	281508	35	15	9	Phase - I	1.62
20	DHUBRI	Boro Rabhatary Pt-I	281609	1418	418	355	Phase - III	9.65
21	DHUBRI	Boro Rabhatary Pt-II	281610	300	23	75	Phase - III	4.82
22	DHUBRI	Chalakura Pt V	281038	318	50	80	Phase - III	9.65
23	DHUBRI	Chalukurachar	281028	314	30	79	Phase - III	4.82
24	DHUBRI	Gadupara-Bhizapara	281450	141	19	36	Phase - III	3.86
25	DHUBRI	Majerchar Chalakuri	281027	466	80	117	Phase - III	7.23
26	DHUBRI	Pahirtari	281449	109	11	28	Phase - III	3.86
27	DHUBRI	Tindubi Phuhirtari (Char)	281445	458	37	115	Phase - III	4.34
28	DHUBRI	Tulsi Para	281448	68	13	17	Phase - I	2.16
29	DHUBRI	Riverblock II N.C	280942	823	80	206	Phase - III	4.82
30	DHUBRI	Shialmari/Saulmari	281207	265	40	67	Phase - III	4.82
31	DHUBRI	Katalamari Pt.IV	281148	398	80	100	Phase - III	4.82
32	DHUBRI	Mantirchar	281022	307	87	77	Phase - III	5.79
33	DHUBRI	Pagla Para	281527	71	10	18	Phase - I	4.32
34	DHUBRI	Payestichalakura	281031	200	200	50	Phase - III	3.86
35	DHUBRI	Riverblock No 9	281030	188	28	47	Phase - III	1.93
36	DHUBRI	Riverblock No. 10 N.C.	281033	200	90	50	Phase - III	2.41
37	DHUBRI	Rasamari Pt-I (Roshomari Pt-I)	281513	129	27	33	Phase - III	4.82
38	DHUBRI	Tangvita Katlamari	281144	103	30	26	Phase - III	4.34
39	DHUBRI	Tangvita	281032	91	25	23	Phase - I	5.40
40	DHUBRI	Tharigrambita	281021	390	150	98	Phase - III	3.38
41	Dhubri	Dhedai Mari	281463	100	90	25	Phase - I	2.79
42	BONGAIGAON	KORICHIMARI NC 2	301367	150	150	38	Phase - III	2.41
43	Kokrajhar	Mahendrapur F.V.	280370	181	108	46	Phase - III	1.11
44	Kokrajhar	Ultapani F.V.	280361	144	88	36	Phase - III	0.96
45	Barpeta	Jahanar Ghola	282865	75	50	19	Phase - I	2.79
46	Barpeta	Saora Pathar	282868	142	115	36	Phase - III	3.99
47	Barpeta	Barhowara	282792	150	145	38	Phase - III	1.30
48	Barpeta	Chachapari	282784	120	115	30	Phase - III	1.19

**PACKAGE-WISE LIST OF REMOTE UN-ELECTRIFIED (UE) VILLAGES/HAMLETS THROUGH DDG PROGRAMME**

Sl. NO	Name of District	Name of Village	Census code (As per 2011)	HH _Nos	BPL_ HH	Solar Plant Capacity _ kW	- 1 Phase 2 Wire LT Line with ABC Conductor - 3 Phase 4 Wire LT Line with ABC Conductor	LT Line (ABC)_ KM
<b>PACKAGE - I [Spec. No. APDCL/DDUGJY/DDG/199/DHU-BON-KOK-BAR]</b>								
49	Barpeta	Chatala N.C.	282783	141	139	36	Phase - III	1.19
50	Barpeta	Deuldi	282787	250	320	88	Phase - III	3.49
51	Barpeta	Pathalia Para	282790	250	230	63	Phase - III	1.99
52	Barpeta	Phulora N.C.	282786	200	180	50	Phase - III	3.49
53	Barpeta	Salmara Pathar	282968	130	130	33	Phase - III	3.19
<b>Total</b>				<b>15252</b>	<b>5207</b>	<b>3856</b>		<b>214.92</b>

Sl. NO	Name of District	Name of Village	Census code (As per 2011)	HH_Nos	BPL_HH	Solar Plant Capacity _ kW	- 1 Phase 2 Wire LT Line with ABC Conductor - 3 Phase 4 Wire LT Line with ABC Conductor	LT Line (ABC)_ KM
<b>PACKAGE – II [Spec. No APDCL/DDUGJY/DDG/199/GOAL-KAM-DAR-MOR]</b>								
1	Goalpara	Basantapur	282291	142	128	36	Phase - III	6.98
2	Goalpara	Baurartal	281818	110	110	28	Phase - III	7.97
3	Goalpara	Birsing Halang Char Pt-I	282046	450	445	113	Phase - III	5.98
4	Goalpara	Birsing Halang Char Pt-III	282045	300	289	75	Phase - III	4.98
5	Goalpara	Chulkani	281821	450	440	113	Phase - III	13.95
6	Goalpara	Dakhin Katlamari Pt-I	282047	220	210	55	Phase - III	3.49
7	Goalpara	Fulkakata	281768	95	90	24	Phase - I	6.69
8	Goalpara	Gerapuri	281814	71	65	18	Phase - I	5.58
9	Goalpara	Halanga Char N.C.	282028	56	50	14	Phase - I	1.08
10	Goalpara	Kalo Donga	282055	50	45	13	Phase - I	1.08
11	Goalpara	Khewan Khawa Pt-II	282041	30	26	8	Phase - I	1.62
12	Goalpara	Khewan Khawa Pt-I	282040	100	98	25	Phase - I	3.35
13	Goalpara	Monkala	281778	40	38	10	Phase - I	1.67
14	Goalpara	Nun Khawa Pt-I	282031	70	66	18	Phase - I	2.23
15	Goalpara	Nun Khawa Pt-II	282034	450	448	113	Phase - III	6.98
16	Goalpara	Nun Khawa Pt-III	282033	40	38	10	Phase - I	1.67
17	Goalpara	Pathakata Pt-I	281769	160	150	40	Phase - III	6.98
18	Goalpara	Rowkhowa Pt-III	281914	100	100	25	Phase - I	7.81
19	Goalpara	Sader Alga	282035	30	26	8	Phase - I	1.67
20	Goalpara	Salmara	281919	146	130	37	Phase - III	6.98
21	Goalpara	Satsimla	281790	20	18	5	Phase - I	1.12
22	Goalpara	Tanganmari	281794	40	38	10	Phase - I	1.67
23	Goalpara	Uttarkatlamari	282037	50	48	13	Phase - I	1.08
24	Goalpara	Cholakura Pt-2	281884	400	400	100	Phase - III	11.96
25	Goalpara	Kodamtola River Block-N.C.	281789	200	190	50	Phase - III	6.67
26	Goalpara	Killahara Pt-I	281895	450	0	113	Phase - III	4.45
27	Goalpara	Kistomoni Para Pt-II	282048	63	63	16	Phase - I	4.46
28	Goalpara	Rowkhowa Cholakura	281920	570	570	143	Phase - III	15.95
29	Goalpara	Rowkhowa Pt-I	281918	125	125	32	Phase - III	4.98
30	Goalpara	Singulipara Pt-I	281904	50	50	13	Phase - I	3.35
31	Goalpara	Bamuner Alga Pt-III	281892	400	400	100	Phase - III	10.77
32	Goalpara	Bamuner Alga Pt-IV	281893	550	550	138	Phase - III	14.55
33	Goalpara	Batabari	281795	150	140	38	Phase - III	7.59
34	Goalpara	Cholakura Pt1	281885	438	438	110	Phase - III	11.90
35	Kamrup	Batehida	302863	75	62	19	Phase - I	1.34
36	Kamrup	Bhugedia No. 1	302875	60	54	15	Phase - I	0.56
37	Kamrup	Bhugedia No. 2	302876	76	70	19	Phase - I	0.56
38	Kamrup	Nowapara	302877	136	110	34	Phase - III	2.38
39	Darrang	Baralimari N.C.	305316	960	850	240	Phase - III	10.96
40	Darrang	Dhalpur No.1	304882	838	756	210	Phase - III	8.97
41	Darrang	N.C. Arikati	305085	24	15	6	Phase - I	1.45
42	Darrang	N.C. Chatihara	305086	530	460	133	Phase - III	6.98
43	Darrang	N.C. Gasbari	305073	260	217	65	Phase - III	5.98
44	Darrang	N.C. Kajiachar	305078	41	28	11	Phase - I	1.67
45	Darrang	N.C. Kayamari	305079	111	75	28	Phase - III	3.49
46	Darrang	N.C. No.1 Nanglichar	305080	178	137	45	Phase - III	4.98
47	Darrang	N.C. No.4 Nanglichar	305075	626	596	157	Phase - III	4.98
48	Darrang	N.C. No.3 Nanglichar	305081	110	75	28	Phase - III	3.49
49	Darrang	N.C. No.5 Nanglichar	305076	52	35	13	Phase - I	2.23
50	Darrang	NO 2 Nanglichar N.C.	305321	450	370	113	Phase - III	9.97
51	Darrang	Puthimari CHAR	305089	250	190	63	Phase - III	8.97
52	Morigaon	Chanaka	283437	68	25	13	Phase - I	3.50

Sl. NO	Name of District	Name of Village	Census code (As per 2011)	HH _Nos	BPL_ HH	Solar Plant Capacity _ kW	- 1 Phase 2 Wire LT Line with ABC Conductor - 3 Phase 4 Wire LT Line with ABC Conductor	LT Line (ABC)_ KM
<b>PACKAGE – II [Spec. No APDCL/DDUGJY/DDG/199/GOAL-KAM-DAR-MOR]</b>								
53	Morigaon	Gaonalia	283606	97	35	18	Phase - I	4.71
54	Morigaon	Kumarkushi	283607	77	28	15	Phase - I	3.88
55	Morigaon	Dhakali	283608	87	32	16	Phase - I	4.30
<b>Total</b>				<b>11722</b>	<b>10242</b>	<b>2925</b>		<b>294.58</b>

Sl. NO	Name of District	Name of Village	Census code (As per 2011)	HH_Nos	BPL_HH	Solar Plant Capacity _ kW	- 1 Phase 2 Wire LT Line with ABC Conductor - 3 Phase 4 Wire LT Line with ABC Conductor	LT Line (ABC)_ KM
<b>PACKAGE – III [Spec. No APDCL/DDUGJY/DDG/199/SON-DHE-LAK-KARBI]</b>								
1	Sonitpur	No-2 Siruani	286326	206	75	35	Phase - III	8.28
2	Sonitpur	Dak Chapori	287268	110	40	20	Phase - I	5.26
3	Dhemaji	Jamuguri	289338	68	25	13	Phase - I	3.50
4	Lakhimpur	Acherakata	288182	217	217	47	Phase - III	6.65
5	Lakhimpur	Ghumasuti Bebejia	288160	150	150	27.5	Phase - III	3.66
6	Lakhimpur	Gowalbari	288173	250	250	47	Phase - III	6.81
7	Lakhimpur	Major Chapori	288186	200	200	38.5	Phase - III	6.81
8	Lakhimpur	Bandarkata NC	288170	180	180	17	Phase - I	3.71
9	Lakhimpur	Rajaborah Santipur	288189	100	100	19	Phase - I	3.40
10	Lakhimpur	Raumari NC	288167	50	50	13	Phase - I	2.77
11	Karbi Anglong	Ram Teron Gaon	297094	54	20	11	Phase - I	2.92
12	Karbi Anglong	Bine Hanse	297205	50	18	11	Phase - I	2.75
13	Karbi Anglong	Bagolal	297386	54	20	11	Phase - I	2.92
14	Karbi Anglong	Nagaya Gaon	296737	55	20	11	Phase - I	2.96
15	Karbi Anglong	Mulajan	296742	74	27	14	Phase - I	3.75
16	Karbi Anglong	Ramsa Takbi	296753	54	20	11	Phase - I	2.92
17	Karbi Anglong	Balak Gaon	296761	56	20	12	Phase - I	3.00
18	Karbi Anglong	Narlengati Engti Gaon	296785	73	27	14	Phase - I	3.71
19	Karbi Anglong	Karkok Bilashpuri	296788	65	24	13	Phase - I	3.38
20	Karbi Anglong	Bini Engti Gaon	296814	53	19	11	Phase - I	2.88
21	Karbi Anglong	Palka Moti	296845	59	21	12	Phase - I	3.13
22	Karbi Anglong	Karaijar Gaon	296892	52	19	11	Phase - I	2.84
23	Karbi Anglong	Kartick Kairi Gaon	296910	67	24	13	Phase - I	3.46
24	Karbi Anglong	Bajong Lekthe	297299	61	22	12	Phase - I	3.21
25	Karbi Anglong	Barbari	296926	73	27	14	Phase - I	3.71
26	Karbi Anglong	Samguri Kochari No.1	296935	92	33	17	Phase - I	4.51
27	Karbi Anglong	Samguri Kochari No.2	296936	87	32	16	Phase - I	4.30
28	Karbi Anglong	Kabir Dharam	296955	97	35	18	Phase - I	4.71
29	Karbi Anglong	Sardar Kro	296962	93	34	17	Phase - I	4.55
30	Karbi Anglong	Lakhimpuria	296987	59	21	12	Phase - I	3.13
31	Karbi Anglong	Gana Padagour Gaon	297004	97	35	18	Phase - I	4.71
32	Karbi Anglong	Borkhat Terongaon	297237	50	18	11	Phase - I	2.75
33	Karbi Anglong	Basu Beygaon	297240	70	25	14	Phase - I	3.59
34	Karbi Anglong	Longkai Lekhai	297244	55	20	11	Phase - I	2.96
35	Karbi Anglong	Moniram Ronghang	297569	55	20	11	Phase - I	2.96
36	Karbi Anglong	Motiagaon	297498	69	25	14	Phase - I	3.55
37	Karbi Anglong	Dokaibey	297515	78	28	15	Phase - I	3.92
38	Karbi Anglong	Sarthe Timung	297521	68	25	13	Phase - I	3.50
39	Karbi Anglong	Ra-Kro	297526	53	19	11	Phase - I	2.88
40	Karbi Anglong	Bepari	297048	86	31	16	Phase - I	4.26
41	Karbi Anglong	Sarmen Singner	298093	58	21	12	Phase - I	3.09
42	Karbi Anglong	Chinthong Tokbi	298106	64	23	13	Phase - I	3.34
43	Karbi Anglong	Bamun Teron	298108	65	24	13	Phase - I	3.38
44	Karbi Anglong	Diring Lekthe	298118	78	28	15	Phase - I	3.92
45	Karbi Anglong	Sarbura Engti	298131	74	27	14	Phase - I	3.76
46	Karbi Anglong	Mohi Terong	298140	54	20	11	Phase - I	2.92
47	Karbi Anglong	Japjuri	298142	99	36	18	Phase - I	4.80
48	Karbi Anglong	Nonke Gorh	298143	58	21	12	Phase - I	3.09
49	Karbi Anglong	Sarthe Terong	298146	70	25	14	Phase - I	3.59
50	Karbi Anglong	Bapuram Tokbi	298156	64	23	13	Phase - I	3.34
51	Karbi Anglong	Man Hanse	298183	50	18	11	Phase - I	2.75
52	Karbi Anglong	Sinai Nadi	295371	106	39	19	Phase - I	5.09



Sl. NO	Name of District	Name of Village	Census code (As per 2011)	HH_Nos	BPL_HH	Solar Plant Capacity _ kW	- 1 Phase 2 Wire LT Line with ABC Conductor - 3 Phase 4 Wire LT Line with ABC Conductor	LT Line (ABC)_ KM
<b>PACKAGE – III [Spec. No APDCL/DDUGJY/DDG/199/SON-DHE-LAK-KARBI]</b>								
53	Karbi Anglong	Khatomari	295395	98	36	18	Phase - I	4.76
54	Karbi Anglong	Hatigarh	295387	129	47	23	Phase - I	5.41
55	Karbi Anglong	Bagisadubi	295515	260	95	43	Phase - III	10.29
56	Karbi Anglong	Lalmati	295558	101	37	19	Phase - I	4.88
57	Karbi Anglong	Madan Mini	295683	57	21	12	Phase - I	3.05
58	Karbi Anglong	Nongrirong	295685	181	66	31	Phase - III	7.35
59	Karbi Anglong	Tasheng	295720	163	49	28	Phase - III	6.68
60	Karbi Anglong	Umjulahar	295741	74	27	14	Phase - I	3.75
61	Karbi Anglong	Baida	295663	51	19	11	Phase - I	2.80
62	Karbi Anglong	Buraso Tokbi/ Langmong Tokbi	2259900	17	17	4.5	Phase - I	1.18
63	Karbi Anglong	Men Kather	228140	45	45	10.5	Phase - I	2.22
64	Karbi Anglong	Sarthe Rongpi	224610	20	20	4.5	Phase - I	1.19
<b>Total</b>				<b>5576</b>	<b>2800</b>	<b>1055.5</b>		<b>251.29</b>

Sl. NO	Name of District	Name of Village	Census code (As per 2011)	HH_Nos	BPL_HH	Solar Plant Capacity _ kW	- 1 Phase 2 Wire LT Line with ABC Conductor - 3 Phase 4 Wire LT Line with ABC Conductor	LT Line (ABC)_ KM
<b>PACKAGE – IV [Spec. No. APDCL/DDUGJY/DDG/199/TIN-DIB-JOR]</b>								
1	Tinsukia	Purana Report	289887	57	21	12	Phase - I	3.05
2	Tinsukia	Chilling Lachan	289888	84	31	16	Phase - I	4.17
3	Tinsukia	Chilling Madhupur	289890	59	21	12	Phase - I	3.13
4	Tinsukia	Chilling Ming Mang	289892	450	164	73	Phase - III	17.38
5	Tinsukia	Napun	289893	142	52	25	Phase - I	5.89
6	Tinsukia	Teliabari	289895	132	48	23	Phase - I	5.52
7	Tinsukia	Etsum	289898	130	47	23	Phase - I	5.44
8	Tinsukia	Amapur	289899	138	50	24	Phase - I	5.74
9	Dibrugarh	Laruajan gaon	291068	142	52	25	Phase - I	5.89
10	Dibrugarh	Laimekuri Chapori	291357	52	19	11	Phase - I	2.84
11	Dibrugarh	Charkhalia Chapori	291358	85	31	16	Phase - I	4.21
12	Dibrugarh	Gereki Gaon	291396	106	39	19	Phase - I	5.09
13	JORHAT	Banoria chapori NC	293544	51	0	13	Phase - I	1.62
14	JORHAT	BARPHAKUA	293313	55	20	14	Phase - I	1.08
15	JORHAT	Chayani	293321	85	30	22	Phase - I	2.16
16	JORHAT	DABLI CHAPORI	293542	53	15	14	Phase - I	1.62
17	JORHAT	SARU PHAKUA	293315	107	25	27	Phase - III	1.93
18	JORHAT	TAKARCHUK CHAPORI NC	293541	35	5	9	Phase - I	1.08
19	JORHAT	HUTTER	293318	121	55	31	Phase - III	1.45
20	Jorhat	Burha Chapori N.C.	293335	110	90	28	Phase - III	2.49
21	Jorhat	Changmaigarh Gaon	293768	30	30	8	Phase - I	0.56
22	Jorhat	Chayong Chapori N.C.	293323	65	60	17	Phase - I	3.24
23	Jorhat	Kartik Chapari	293382	170	155	43	Phase - III	1.99
24	Jorhat	Kashikata Gaon	293306	45	37	12	Phase - I	2.23
25	Jorhat	Kashilata Natun Chapori	293322	42	38	11	Phase - I	0.78
26	Jorhat	Missamora Chapori N.C.	293339	230	200	58	Phase - III	3.99
27	Jorhat	Tenga Chapori	293325	250	250	63	Phase - III	3.49
<b>Total</b>				<b>3026</b>	<b>1585</b>	<b>649</b>		<b>98.05</b>